



KRAUS-ANDERSON[®]
Construction Company

STEARNS COUNTY JUSTICE CENTER

BID TABULATIONS

FEBRUARY 5, 2026 AT 2:00PM

OWNER: Stearns County

ARCHITECT: Klein McCarthy Architects

WORK SCOPE 06-A: CARPENTRY

	BIDDER	BIDDER	BIDDER	BIDDER	BIDDER	BIDDER
	Yamry Construction, Inc.	Ebert, Inc. dba Ebert Companies	Kellington Construction, Inc.	BCI Construction, Inc.	Gustav & Rudy Contractors, Inc.	
BID SECURITY	Bid Bond	Bid Bond	Bid Bond	Bid Bond	Bid Bond	
ADDENDA REC'D.	1,2,3,4,5	1,2,3,4,5	1,2,3,4,5	1,2,3,4,5	1,2,3,4,5	
BASE BID	\$1,045,000.00	\$1,423,000.00	\$1,910,000.00	\$2,367,790.00	\$2,574,481.76	
COMBINED BASE BID	N/A	N/A	N/A	N/A	N/A	
Alternate No. 1: Add Granite to Architectural Precast at Court Tower	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	
Alternate No. 2: Upgrade CAT 6 to CAT6A	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	
Alternate No. 3: Add Sensors to All Staff Plumbing	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	
Alternate No. 4: Add Additional Irrigation Area	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	
Alternate No. 5: Add Additional Planting Area	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	
Alternate No. 6: Sliding Gate Add Sliding Motors	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	
Alternate No. 7: Aluminum Conductor for Circuits Rated 200 AMPS and Over	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	
Alternate No. 8: Add Old Highway 52 Water Line	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	
Alternate No. 9: Contractor's Insurance	(\$6,152.00)	\$0.00	(\$13,000.00)	\$0.00	\$27,765.60	
Alternate No. 10: Alternate Roof System	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	
Unit Price #1: Common Work Results of Concrete Floor Slabs due to Unsatisfactory Moisture	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	