



OWNER: Stearns County
ARCHITECT: Klein McCarthy Architects

STEARNS COUNTY JUSTICE CENTER

BID TABULATIONS

FEBRUARY 5, 2026 AT 2:00PM

WORK SCOPE 32-D: SITE FENCING

	BIDDER	BIDDER	BIDDER	BIDDER	BIDDER	BIDDER
	Century Fence Company	Wenrich PD Construction, LLC.	Schaefer Excavation, Inc. dba Grassland Solutions, Inc.	Amerifence Corporation of Minnesota	Midwest Fence & Mfg. Co.	Peterson Companies, Inc.
BID SECURITY	Bid Bond	None	Bid Bond	Bid Bond	Bid Bond	Bid Bond
ADDENDA REC'D.	1,2,3,4,5	1,2,3,4,5	1,2,3,4,5	1,2,3,4,5	1,2,3,4,5	1,2,3,4,5
BASE BID	\$367,255.00	\$370,010.56	\$383,733.00	\$402,516.00	\$426,694.00	\$475,300.00
COMBINED BASE BID	N/A	\$370,010.56	N/A	N/A	N/A	N/A
		WS 32E & WS 32-F				
Alternate No. 1: Add Granite to Architectural Precast at Court Tower	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Alternate No. 2: Upgrade CAT 6 to CAT6A	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Alternate No. 3: Add Sensors to All Staff Plumbing	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Alternate No. 4: Add Additional Irrigation Area	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Alternate No. 5: Add Additional Planting Area	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Alternate No. 6: Sliding Gate Add Sliding Motors	\$60,000.00	\$0.00	\$20,059.00	\$43,232.00	\$42,810.00	\$41,785.00
Alternate No. 7: Aluminum Conductor for Circuits Rated 200 AMPS and Over	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Alternate No. 8: Add Old Highway 52 Water Line	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Alternate No. 9: Contractor's Insurance	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	(\$500.00)
Alternate No. 10: Alternate Roof System	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Unit Price #1: Common Work Results of Concrete Floor Slabs due to Unsatisfactory Moisture	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00



OWNER: Stearns County
ARCHITECT: Klein McCarthy Architects

STEARNS COUNTY JUSTICE CENTER

BID TABULATIONS

FEBRUARY 5, 2026 AT 2:00PM

WORK SCOPE 32-D: SITE FENCING

	BIDDER	BIDDER	BIDDER	BIDDER	BIDDER	BIDDER
	Keller Fence, Inc.	Erickson Builders & Co. Inc. DBA Erickson Infrastructure				
BID SECURITY	Bid Bond	Bid Bond				
ADDENDA REC'D.	1,2,3,4,5	1,2,3,4,5				
BASE BID	\$576,523.00	\$610,255.85				
COMBINED BASE BID	\$612,925.00	N/A				
	WS ??					
Alternate No. 1: Add Granite to Architectural Precast at Court Tower	\$0.00	\$0.00				
Alternate No. 2: Upgrade CAT 6 to CAT6A	\$0.00	\$0.00				
Alternate No. 3: Add Sensors to All Staff Plumbing	\$0.00	\$0.00				
Alternate No. 4: Add Additional Irrigation Area	\$0.00	\$0.00				
Alternate No. 5: Add Additional Planting Area	\$0.00	\$0.00				
Alternate No. 6: Sliding Gate Add Sliding Motors	\$33,294.00	\$70,566.47				
Alternate No. 7: Aluminum Conductor for Circuits Rated 200 AMPS and Over	\$0.00	\$0.00				
Alternate No. 8: Add Old Highway 52 Water Line	\$0.00	\$0.00				
Alternate No. 9: Contractor's Insurance	\$30,240.00	\$4,159.86				
Alternate No. 10: Alternate Roof System	\$0.00	\$0.00				
Unit Price #1: Common Work Results of Concrete Floor Slabs due to Unsatisfactory Moisture	\$0.00	\$0.00				