

Edgewood Education Center Addition and Remodel BP #2

BID TABULATIONS

Wednesday, September 6, 2017 @ 2:00 p.m.

OWNER: Intermediate District 287

ARCHITECT: TSP

WORK SCOPE 09-D: FLOORING

	BIDDER	BIDDER	BIDDER	BIDDER	BIDDER	BIDDER
	M.C.I., Inc. dba Multiple Concepts Interiors	Commercial Flooring Services, LLC	St. Paul Linoleum & Carpet Company			
BID SECURITY	Bid Bond	Bid Bond	Bid Bond			
ADDENDA REC'D.	1,2,3,4	1,2,3,4	1,2,3,4			
LABOR & EQUIPMENT	\$74,994.00	\$116,325.00	\$151,744.00			
SALES TAX EXEMPT MATERIALS	\$298,724.00	\$257,710.00	\$251,144.00			
COMBINED LABOR AND SALES TAX EXEMPT MATERIALS	\$396,122.00	\$397,800.00	\$422,478.00			
MN RESPONSIBLE CONTRACTOR	х	Х	х			
Alt #3: Pergola - Labor/Equip.	N/A	\$7,520.00	N/A			
Alt #3: Pergola - Sales TE Mat.	N/A	\$11,665.00	N/A			
Alt #3: Pergola - Comb. Labor/Sales TE Mat.	N/A	\$20,270.00	N/A			
Alt #4: Multipurpose Activity RM C124 - Labor/Equip.	\$5,867.00	N/A	\$13,505.00			
Alt #4: Multipurpose Activity RM C124 - Sales TE	, ,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,	IV/M	¥13,303.00			
Mat. Alt #4: Multipurpose	\$13,433.00	N/A	\$13,872.00			
Activity RM C124 - Comb. Labor/Sales TE Mat.	\$20,363.00	N/A	\$28,450.00			



Edgewood Education Center Addition and Remodel BP #2

BID TABULATIONS

Wednesday, September 6, 2017 @ 2:00 p.m.

OWNER: Intermediate District 287

ARCHITECT: TSP WORK SCOPE 09-D: FLOORING

	BIDDER	BIDDER	BIDDER	BIDDER	BIDDER	BIDDER
	M.C.I., Inc. dba Multiple Concepts Interiors	Commercial Flooring Services, LLC	St. Paul Linoleum & Carpet Company			
Alt #7: Toilet Rooms						
A116A/A118A -						
Labor/Equip.	N/A	\$185.00	N/A			
Alt #7: Toilet Rooms						
A116A/A118A - Sales TE						
Mat.	N/A	\$325.00	N/A			
Alt #7: Toilet Rooms						
A116A/A118A - Comb.						
Labor/Sales TE Mat.	N/A	\$535.00	N/A			
Alt #8: Sand Cushion						
Terrazzo - Labor/Equip.	(\$14,292.00)	\$14,780.00	(\$34,312.00)			
Alt #8: Sand Cushion						
Terrazzo - Sales TE Mat.	(\$33,089.00)	\$20,940.00	(\$29,989.00)			
Alt #8: Sand Cushion						
Terrazzo - Comb.						
Labor/Sales TE Mat.	(\$49,863.00)	\$37,650.00	(\$66,640.00)			