
BID TABULATIONS
September 25, 2025 @ 2:00 PM

OWNER:  Cloquet Area Fire District

ARCHITECT:  LHB 09A - Drywall
                     

APPARENT 

LOW BIDDER

BIDDER BIDDER BIDDER BIDDER BIDDER BIDDER

CMC 

Construction Inc.
Commercial 

Drywall

RTL Consturciton
Mulcahy 

Nickolaus LLC

Pinnacle Wall 

Systems Inc.

Custom Drywall 

Inc.

SY Bemidji/ 

Davis Drywall

BID SECURITY (Y/N, INDICATE IF CHECK) y y y y y y y

CONTRACTOR AFFIDAVIT (Y/N) y y y y y y y

ADDENDA REC'D. y y y y y y y

BASE BID $477,313.00 478,900.00$         $583,400.00 $584,450.00 $629,000.00 $647,000.00 $660,900.00

COMBINED BASE BID

07B&09A 

$660,300.00

ALTERNATES

Alternate #1 - Asphalt Pavement in lieu of 

Concrete Pavement 

Alternate #2 - Eliminate Windows above 

Overhead Doors (Deduct Alternate)

Alternate #3 - Inter Cavity Stud Insulation 41,300.00$           ($8,000.00) $12,850.00 ($4,000.00)

Alternate #4 - Add Thin Brick at Exterior 

Precast Wall Panels 

UNIT PRICES

Unit Price 1: Cost per CF Rock 

Removal (WS 31-A) 

Unit Price 2: Cost per CF of Rock 

Removal and Used Onsite

Unit Price 3: Cost per CY Loose 

Excavation

CAFD Fire & Ambulance HQ

BP#2



Unit Price 4: Cost per CY In Place

Compacted Class 5 Gravel (WS 31-A)

Unit Price 5: Cost per CY In Place

Engineered Fill

Unit Price 6: Cost per CY In Place 

Topsoil

Unit Price 7: Cost per CY in Place 

Rock Mulch

Unit Price 8: Cost per CY in Place 

Mulch

Unit Price 9: Cost per AC in Place 

Seed

Unit Price 10: Cost per CY of Soil 

Hauled Offsite

Unit Price 11: Cost per CY of Soil 

Moved Onsite

Unit Price 12: Cost per CY of Soil 

Hauled Offsite While Hauling Soil 

Onsite (Back-Haul)

Unit Price 13: Cost per SY of Erosion 

Mat

Unit Price 14: Cost per LF of Silt Fence

Unit Price 15: Cost per SY of 

Geotextile Fabric Supplied and 

Installed

Unit Price 16: Cost per TN of in Place 

Bituminous Paving

Unit Price 17: Cost per CY of in Place 

Lean Mix Concrete

Unit Price 18: Cost per CY of in Place 

Concrete Paving

Unit Price 19: Cost per Month for 

Elevator Use During Construction


