

	BIDDER	BIDDER	BIDDER	BIDDER	BIDDER	BIDDER
	Axel H. Ohman, Inc.	B & D Associates, LLC	Johnson-Nelson Masonry, Inc.	Northland Concrete & Masonry Company, LLC	Rice Lake Construction Group	
<b>BID SECURITY</b>	Bid Bond	Bid Bond	Bid Bond	Bid Bond	Bid Bond	
<b>ADDENDA REC'D.</b>	1,2,3,4,5	1,2,3,4,5	1,2,3,4,5	1,2,3,4,5	1,2,3,4,5	
<b>BASE BID</b>	\$5,496,316.00	\$5,965,000.00	\$6,380,700.00	\$7,540,300.00	\$7,818,250.00	
<b>COMBINED BASE BID</b>	N/A	N/A	N/A	N/A	N/A	
Alternate No. 1: Add Granite to Architectural Precast at Court Tower	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	
Alternate No. 2: Upgrade CAT 6 to CAT6A	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	
Alternate No. 3: Add Sensors to All Staff Plumbing	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	
Alternate No. 4: Add Additional Irrigation Area	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	
Alternate No. 5: Add Additional Planting Area	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	
Alternate No. 6: Sliding Gate Add Sliding Motors	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	
Alternate No. 7: Aluminum Conductor for Circuits Rated 200 AMPS and Over	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	
Alternate No. 8: Add Old Highway 52 Water Line	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	
Alternate No. 9: Contractor's Insurance	\$0.00	(\$22,600.00)	\$17,000.00	\$0.00	\$0.00	
Alternate No. 10: Alternate Roof System	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	
Unit Price #1: Common Work Results of Concrete Floor Slabs due to Unsatisfactory Moisture	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	