



KRAUS-ANDERSON®  
Construction Company

# STEARNS COUNTY JUSTICE CENTER

# BID TABULATIONS

FEBRUARY 5, 2026 AT 2:00PM

OWNER: Stearns County

ARCHITECT: Klein McCarthy Architects

## WORK SCOPE 08-G: INTERIOR GLASS AND GLAZING

	BIDDER	BIDDER	BIDDER	BIDDER	BIDDER	BIDDER
	Northern Glass & Glazing, Inc.	Brin Glass Company	Ford Metro, Inc.	Envision Glass, Inc.	United Glass, Inc.	
<b>BID SECURITY</b>	Bid Bond	Bid Bond	Bid Bond	Bid Bond	Bid Bond	
<b>ADDENDA REC'D.</b>	1,2,3,4,5	1,2,3,4,5	1,2,3,4,5	1,2,3,4,5	1,2,3,4,5	
<b>BASE BID</b>	\$438,150.00	\$569,568.00	\$970,900.00	\$987,614.00	\$1,117,797.00	
<b>COMBINED BASE BID</b>	N/A	\$5,243,655.00	N/A	\$3,872,581.00	N/A	
		WS 08F, WS 08-G, WS 08-J		WS 08-F & WS 08-G		
Alternate No. 1: Add Granite to Architectural Precast at Court Tower	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	
Alternate No. 2: Upgrade CAT 6 to CAT6A	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	
Alternate No. 3: Add Sensors to All Staff Plumbing	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	
Alternate No. 4: Add Additional Irrigation Area	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	
Alternate No. 5: Add Additional Planting Area	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	
Alternate No. 6: Sliding Gate Add Sliding Motors	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	
Alternate No. 7: Aluminum Conductor for Circuits Rated 200 AMPS and Over	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	
Alternate No. 8: Add Old Highway 52 Water Line	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	
Alternate No. 9: Contractor's Insurance	\$5,000.00	\$0.00	\$4,500.00	\$0.00	\$0.00	
Alternate No. 10: Alternate Roof System	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	
Unit Price #1: Common Work Results of Concrete Floor Slabs due to Unsatisfactory Moisture	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	