

STEARNS COUNTY JUSTICE CENTER

BID TABULATIONS

FEBRUARY 5, 2026 AT 2:00PM
WORK SCOPE 09-B: TILE

	BIDDER	BIDDER	BIDDER	BIDDER	BIDDER	BIDDER
	Mid State Tile Co., Inc.	Tim's Construction Group	M.C.I. Inc. DBA Multiple Concepts Interiors	Grazzini Brothers & Company	Arnquist Home Center, Inc. dba Arnquist Carpets	Super Set Flooring & Tile, LLC
BID SECURITY	Bid Bond	Cashiers Check	Bid Bond	Bid Bond	Bid Bond	Bid Bond
ADDENDA REC'D.	1,2,3,4,5	1,2,3,4,5	1,2,3,4,5	1,2,3,4,5	1,2,3,4,5	1,2,3,4,5
BASE BID	\$810,000.00	\$864,200.00	\$1,160,792.00	\$1,262,830.00	\$1,300,000.00	\$1,600,000.00
COMBINED BASE BID	N/A	N/A	N/A	N/A	N/A	\$2,675,000.00
						WS 09-B & WS 09-D
Alternate No. 1: Add Granite to Architectural Precast at Court Tower	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Alternate No. 2: Upgrade CAT 6 to CAT6A	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Alternate No. 3: Add Sensors to All Staff Plumbing	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Alternate No. 4: Add Additional Irrigation Area	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Alternate No. 5: Add Additional Planting Area	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Alternate No. 6: Sliding Gate Add Sliding Motors	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Alternate No. 7: Aluminum Conductor for Circuits Rated 200 AMPS and Over	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Alternate No. 8: Add Old Highway 52 Water Line	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Alternate No. 9: Contractor's Insurance	\$0.00	\$0.00	\$1,160.00	\$0.00	\$0.00	(\$2,700.00)
Alternate No. 10: Alternate Roof System	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Unit Price #1: Common Work Results of Concrete Floor Slabs due to Unsatisfactory Moisture	\$0.00	\$0.00	\$4.75	\$0.00	\$1.25	\$8.00