

OWNER: Stearns County

ARCHITECT: Klein McCarthy Architects

# STEARNS COUNTY JUSTICE CENTER

# BID TABULATIONS

FEBRUARY 5, 2026 AT 2:00PM

## WORK SCOPE 26-A: BUILDING ELECTRICAL AND LIGHTING

	BIDDER	BIDDER	BIDDER	BIDDER	BIDDER	BIDDER
	Design Electric, Inc.	Laketown Electric Corporation	LTL LED, LLC DBA Wold River Electric			
<b>BID SECURITY</b>	Bid Bond	Bid Bond	Bid Bond			
<b>ADDENDA REC'D.</b>	1,2,3,4,5	1,2,3,4,5	1,2,3,4,5			
<b>BASE BID</b>	\$22,977,000.00	\$25,859,000.00	\$30,270,150.00			
<b>COMBINED BASE BID</b>	N/A	\$29,300,000.00	\$30,270,150.00			
		WS 26-A & WS 26-B, WS 26-C				
Alternate No. 1: Add Granite to Architectural Precast at Court Tower	\$0.00	\$0.00	\$0.00			
Alternate No. 2: Upgrade CAT 6 to CAT6A	\$14,270.00	\$0.00	\$0.00			
Alternate No. 3: Add Sensors to All Staff Plumbing	\$0.00	\$0.00	\$0.00			
Alternate No. 4: Add Additional Irrigation Area	\$0.00	\$0.00	\$0.00			
Alternate No. 5: Add Additional Planting Area	\$0.00	\$0.00	\$0.00			
Alternate No. 6: Sliding Gate Add Sliding Motors	\$0.00	\$0.00	\$3,353.00			
Alternate No. 7: Aluminum Conductor for Circuits Rated 200 AMPS and Over	(\$497,177.00)	(\$835,000.00)	(\$3,972,994.00)			
Alternate No. 8: Add Old Highway 52 Water Line	\$0.00	\$0.00	\$0.00			
Alternate No. 9: Contractor's Insurance	(\$19,670.00)	\$0.00	(\$10,000.00)			
Alternate No. 10: Alternate Roof System	\$0.00	\$0.00	\$0.00			
Unit Price #1: Common Work Results of Concrete Floor Slabs due to Unsatisfactory Moisture	\$0.00	\$0.00	\$0.00			