

STEARNS COUNTY JUSTICE CENTER

BID TABULATIONS

FEBRUARY 5, 2026 AT 2:00PM
WORK SCOPE 32-A: ASPHALT PAVING

| | BIDDER | BIDDER | BIDDER | BIDDER | BIDDER | BIDDER |
|----------------------------------------------------------------------------------------------------------|--------------------------------------------------------|--------------------------------------|------------------------------------|-----------------------|------------------------------------|---------------|
| | Knife River Corporation - North Central | Park Construction Company | Northwest Asphalt, Inc. | Capital Paving | Allied Blacktop Company | |
| BID SECURITY | Bid Bond | Bid Bond | Bid Bond | Bid Bond | Bid Bond | |
| ADDENDA REC'D. | 1,2,3,4,5 | 1,2,3,4,5 | 1,2,3,4,5 | 1,2,3,4,5 | 1,2,3,4,5 | |
| BASE BID | \$1,603,740.00 | \$1,620,180.00 | \$1,787,050.00 | \$1,912,430.00 | \$2,360,120.00 | |
| COMBINED BASE BID | N/A | N/A | N/A | N/A | N/A | |
| | | | | | | |
| Alternate No. 1: Add Granite to Architectural Precast at Court Tower | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | |
| Alternate No. 2: Upgrade CAT 6 to CAT6A | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | |
| Alternate No. 3: Add Sensors to All Staff Plumbing | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | |
| Alternate No. 4: Add Additional Irrigation Area | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | |
| Alternate No. 5: Add Additional Planting Area | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | |
| Alternate No. 6: Sliding Gate Add Sliding Motors | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | |
| Alternate No. 7: Aluminum Conductor for Circuits Rated 200 AMPS and Over | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | |
| Alternate No. 8: Add Old Highway 52 Water Line | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | |
| Alternate No. 9: Contractor's Insurance | \$2,657.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | |
| Alternate No. 10: Alternate Roof System | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | |
| | | | | | | |
| Unit Price #1: Common Work Results of Concrete Floor Slabs due to Unsatisfactory Moisture | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | |