



KRAUS-ANDERSON®  
Construction Company

# STEARNS COUNTY JUSTICE CENTER

# BID TABULATIONS

FEBRUARY 5, 2026 AT 2:00PM

OWNER: Stearns County

ARCHITECT: Klein McCarthy Architects

## WORK SCOPE 32-B: CONCRETE PAVING

	BIDDER	BIDDER	BIDDER	BIDDER	BIDDER	BIDDER
	K Johnson Construction, Inc.	Ebert, Inc. dba Ebert Companies	North Conutry Concrete, Inc.	Curb Masters, Inc.		
<b>BID SECURITY</b>	Bid Bond	Bid Bond	Bid Bond	Bid Bond		
<b>ADDENDA REC'D.</b>	1,2,3,4,5	1,2,3,4,5	1,2,3,4,5	1,2,3,4,5		
<b>BASE BID</b>	\$749,754.00	\$857,200.00	\$950,500.00	\$1,313,000.00		
<b>COMBINED BASE BID</b>	\$7,244,247.00	N/A	N/A	N/A		
	WS 03-A & WS 32-B					
Alternate No. 1: Add Granite to Architectural Precast at Court Tower	\$0.00	\$0.00	\$0.00	\$0.00		
Alternate No. 2: Upgrade CAT 6 to CAT6A	\$0.00	\$0.00	\$0.00	\$0.00		
Alternate No. 3: Add Sensors to All Staff Plumbing	\$0.00	\$0.00	\$0.00	\$0.00		
Alternate No. 4: Add Additional Irrigation Area	\$0.00	\$0.00	\$0.00	\$0.00		
Alternate No. 5: Add Additional Planting Area	\$0.00	\$0.00	\$0.00	\$0.00		
Alternate No. 6: Sliding Gate Add Sliding Motors	\$0.00	\$0.00	\$0.00	\$0.00		
Alternate No. 7: Aluminum Conductor for Circuits Rated 200 AMPS and Over	\$0.00	\$0.00	\$0.00	\$0.00		
Alternate No. 8: Add Old Highway 52 Water Line	\$0.00	\$0.00	\$0.00	\$0.00		
Alternate No. 9: Contractor's Insurance	(\$1,537.00)	\$0.00	(\$1,100.00)	(\$1,900.00)		
Alternate No. 10: Alternate Roof System	\$0.00	\$0.00	\$0.00	\$0.00		
Unit Price #1: Common Work Results of Concrete Floor Slabs due to Unsatisfactory Moisture	\$0.00	\$0.00	\$0.00	\$0.00		