

	BIDDER	BIDDER	BIDDER	BIDDER	BIDDER	BIDDER
	Autumn Ridge Landscaping, Inc.	Klein Landscaping & Nursery, Inc.	Peterson Companies, Inc.	Hoffman & McNamara Co.	LAC Enterprises, Inc. DBA Windsor Companies	Margolis Company
BID SECURITY	Bid Bond	Bid Bond	Bid Bond	Bid Bond	Bid Bond	Bid Bond
ADDENDA REC'D.	1,2,3,4,5	1,2,3,4,5	1,2,3,4,5	1,2,3,4,5	1,2,3,4,5	1,2,3,4,5
BASE BID	\$605,407.00	\$715,690.00	\$949,370.00	\$984,600.00	\$1,000,510.53	\$1,160,350.00
COMBINED BASE BID	N/A	N/A	N/A	N/A	N/A	N/A
Alternate No. 1: Add Granite to Architectural Precast at Court Tower	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Alternate No. 2: Upgrade CAT 6 to CAT6A	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Alternate No. 3: Add Sensors to All Staff Plumbing	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Alternate No. 4: Add Additional Irrigation Area	\$114,942.00	\$76,983.00	\$123,405.00	\$110,680.00	\$155,204.00	\$191,360.00
Alternate No. 5: Add Additional Planting Area	\$205,616.00	\$310,351.00	\$427,575.00	\$374,400.00	\$346,604.38	\$537,945.00
Alternate No. 6: Sliding Gate Add Sliding Motors	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Alternate No. 7: Aluminum Conductor for Circuits Rated 200 AMPS and Over	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Alternate No. 8: Add Old Highway 52 Water Line	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Alternate No. 9: Contractor's Insurance	\$0.00	(\$2,976.00)	(\$19.00)	\$0.00	\$0.00	\$0.00
Alternate No. 10: Alternate Roof System	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Unit Price #1: Common Work Results of Concrete Floor Slabs due to Unsatisfactory Moisture	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00



KRAUS-ANDERSON®
Construction Company

STEARNS COUNTY JUSTICE CENTER

BID TABULATIONS

FEBRUARY 5, 2026 AT 2:00PM

OWNER: Stearns County

ARCHITECT: Klein McCarthy Architects

WORK SCOPE 32-F: IRRIGATION AND LANDSCAPE

	BIDDER	BIDDER	BIDDER	BIDDER	BIDDER	BIDDER
	Urban Companies, LLC					
BID SECURITY	Bid Bond					
ADDENDA REC'D.	1,2,3,4,5					
BASE BID	\$1,480,000.00					
COMBINED BASE BID	N/A					
Alternate No. 1: Add Granite to Architectural Precast at Court Tower	\$0.00					
Alternate No. 2: Upgrade CAT 6 to CAT6A	\$0.00					
Alternate No. 3: Add Sensors to All Staff Plumbing	\$0.00					
Alternate No. 4: Add Additional Irrigation Area	\$200,000.00					
Alternate No. 5: Add Additional Planting Area	\$200,000.00					
Alternate No. 6: Sliding Gate Add Sliding Motors	\$0.00					
Alternate No. 7: Aluminum Conductor for Circuits Rated 200 AMPS and Over	\$0.00					
Alternate No. 8: Add Old Highway 52 Water Line	\$0.00					
Alternate No. 9: Contractor's Insurance	\$0.00					
Alternate No. 10: Alternate Roof System	\$0.00					
Unit Price #1: Common Work Results of Concrete Floor Slabs due to Unsatisfactory Moisture	\$0.00					