



**Wyoming Fire & Wyoming City Hall**  
Wyoming, MN

**BID TABULATIONS**  
Tuesday, June 2, 2026 @ 2:00

OWNER: City of Wyoming  
ARCHITECT: Wold Architects & Engineers

**WORK SCOPE 09A Drywall**

	BIDDER	BIDDER	BIDDER	BIDDER	BIDDER	BIDDER
	Custom Drywall, Inc.	RTL Construction	Quality Drywall Midwest, Inc.	Olympic Companies, Inc.	Commercial Drywall, Inc.	Pinnacle Wall Systems, Inc.
<b>BID SECURITY</b>	Yes	Yes	Yes	Yes	Yes	Yes
<b>ADDENDA REC'D.</b>	1, 2	1, 2	1, 2	1, 2	1, 2	1, 2
<b>BASE BID</b>	\$154,895.00	\$157,639.00	\$165,115.00	\$182,600.00	\$207,900.00	\$209,325.00
<b>COMBINED BASE BID</b>						
<b>UP #1 - Excavation/Haul Unsuitable Soil Offsite</b>						
<b>UP #2 - Backfill Soils Import</b>						
<b>Alternate #1 - City Hall Garage</b>	Add \$355,000.00	Add \$277,704.00	Add \$306,300.00	Add \$395,500.00	Add \$336,500.00	Add \$316,000.00
<b>Alternate #2 - Modified Schedule</b>	Add \$11,000.00	Add \$1,900.00	Add \$2,600.00	Add \$33,400.00	Add \$9,000.00	Add \$6,850.00



**Wyoming Fire & Wyoming City Hall**  
Wyoming, MN

**BID TABULATIONS**  
Tuesday, June 2, 2026 @ 2:00

OWNER: City of Wyoming

ARCHITECT: Wold Architects & Engineers

**WORK SCOPE 09A Drywall**

	BIDDER	BIDDER	BIDDER	BIDDER	BIDDER	BIDDER
	Mulcahy Nickolaus, Inc.					
<b>BID SECURITY</b>	Yes					
<b>ADDENDA REC'D.</b>	1, 2					
<b>BASE BID</b>	\$222,800.00					
<b>COMBINED BASE BID</b>						
<b>UP #1 - Excavation/Haul Unsuitable Soil Offsite</b>						
<b>UP #2 - Backfill Soils Import</b>						
<b>Alternate #1 - City Hall Garage</b>	Add \$340,400.00					
<b>Alternate #2 - Modified Schedule</b>	Add \$9,085.00					
<b>VE Alt #3 Modified Schedule Garage</b>	Add \$12,840.00					